

# CLAYTON UTZ

Stage One - East West Link  
Schedule 11 - Pre-Agreed Modifications Schedule

*Commercial in Confidence*

## **Schedule 11 - Pre-Agreed Modifications Schedule**

**RFP Version**

*[State Note: Schedule to be finalised based on Proposals and Part I of the OSR.]*