

CLAYTON UTZ

Stage One - East West Link
Schedule 18 - Ownership Schedule

Commercial in Confidence

Schedule 18 - Ownership Schedule

RFP Version

[State Note: Schedule to be finalised based on Proposals.]